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 The Schedule of Items for Group 7B is amended as follows: 
 
 1.  The quantity for the bid item “Earthen Exit Ramp” is incorrect and should read 
      3.000 EACH. 
 
 2.  The quantity for the bid item “End Posts for Deer Fence, 4’” is incorrect and should 
      read 3.000 EACH. 
 
 3.  The quantity for the bid item “End Posts for Deer Fence, 8’” is incorrect and should  
      read 5.000 EACH. 
 
 4.  The quantity for the bid item “Corner Posts for Deer Fence, 8’” is incorrect and should 
      read 23.000 EACH. 
 
 5.  The quantity for the bid item “Deer Fence 4’” is incorrect and should read 152.000 LF. 
 
 The EBS generated bid items sheets must show these corrections or the bid will be 
considered void. 
 

* * * * * 
 
 

 Plan sheet 6 is amended as follows: 
 
 1.  In the BUILD 8’ DEER FENCE note, for Sta. 2081+76 to Sta. 2089+23 Rt., the End   
      Post quantity is changed to 1, the Corner Post quantity is changed to 2, and the   
      Earthen Exit Ramp quantity is changed to 0. 
 
 2.  The BUILD 4’ DEER FENCE note is amended to include the following: 
 
Sta.  to Sta.  Lin Ft Height   Posts   Earthen Exit   
       End Pull Corner        Ramp 
2081+74 2082+34 Rt.    36     --     1   --         --          -- 
 

* * * * * 
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 Upon execution of the contract, the plans will be revised to reflect these changes. 
 
  
                                                                          DEPARTMENT OF ROADS 
 
 

     Original Signed by Mike Stoltenberg 
 
 
              For  Claude Oie 
           Construction Engineer 
 
Issued:  October 18, 2010 
 
CO:210AD210 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 

 


